Hallandale Beach

PROGRESS. INNOVATION. OPPORTUNITY.

ADDENDUM # 1
RE-BID # FY 2017-2018-004-001
A1A BUS SHELTER IMPROVEMENTS

Please ensure you check the City’s website for the latest addendum released for this project. Below find the
link to the City’s website: www.cohb.org\solicitations.

Firm must provide this form signed by an authorized officer of your Firm to acknowledge receipt of
ADDENDUM # 1 and provide with your Firm’s response.

PLEASE NOTE: ENGINEER’S COST ESTIMATE

Engineer’s Cost Estimate is $55,074.65.

PLEASE NOTE: CITY FORM AGREEMENT — REVISED AS OF 4/20/2018

A correction is needed to the Bid document, City Form Agreement, page 33, Article 2, Contract Time,
2.2.

CHANGE FROM:

2.2 Upon failure of the CONTRACTOR to substantially complete said Contract within the specified
period of time (plus approved extensions, if any) the CONTRACTOR shall pay to CITY the sum of
Five Hundred Dollars ($750.00) for each calendar day after the time specified in paragraph 2.1 above
(plus any approved extensions) for substantial completion. After substantial completion if
CONTRACTOR shall neglect, refuse or fail to complete the remaining work within the Contract Time
or any approved extension thereof, the CONTRACTOR shall pay to the CITY the sum of Five
Hundred Dollars ($1,250.00) for each calendar day after the time specified in paragraph 2.1 above
(plus any approved extensions) for completion and readiness for final payment. These amounts are
not penalties but liquidated damages to the CITY. Liquidated damages are hereby fixed and agreed
upon between the parties, recognizing the impossibility of precisely ascertaining the amount of
damages that will be sustained by the CITY as a consequence of such delay, and both parties
desiring to obviate any question of dispute concerning the amount of said damages and the cost and
effect of the failure of the CONTRACTOR to complete the Contract on time.


http://www.cohb.org/solicitations

RE-BID # FY 2017-2018-004-001 CITY OF HALLANDALE BEACH
A1A BUS SHELTER IMPROVEMENTS
ADDENDUM # 1

CHANGE TO:

2.2 Upon failure of the CONTRACTOR to substantially complete said Contract within the specified
period of time (plus approved extensions, if any) the CONTRACTOR shall pay to CITY the sum of
Five Hundred Dollars ($500.00) for each calendar day after the time specified in paragraph 2.1 above
(plus any approved extensions) for substantial completion. After substantial completion if
CONTRACTOR shall neglect, refuse or fail to complete the remaining work within the Contract Time
or any approved extension thereof, the CONTRACTOR shall pay to the CITY the sum of Five
Hundred Dollars ($500.00) for each calendar day after the time specified in paragraph 2.1 above
(plus any approved extensions) for completion and readiness for final payment. These amounts are
not penalties but liquidated damages to the CITY. Liquidated damages are hereby fixed and agreed
upon between the parties, recognizing the impossibility of precisely ascertaining the amount of
damages that will be sustained by the CITY as a consequence of such delay, and both parties
desiring to obviate any question of dispute concerning the amount of said damages and the cost and
effect of the failure of the CONTRACTOR to complete the Contract on time.

PLEASE NOTE RECEIPT OF ADDENDUM # 1 BY SIGNING BELOW AND INCLUDE WITH YOUR FIRM’S
SUBMISSION.

| ACKNOWLEDGE RECEIPT OF ADDENDUM # 1:

Company

Name

Title

Signature

Date

Sincerely,

Andrea Lues, Director, Procurement Department



